COMPLIANCE AGREEMENT

between the
~ SAN DIEGO AIRCRAFT CARRIER MUSEUM
of San Diego, California

and the

UNTITED STATES
ENVIRONMENTAL PROTECTION AGENCY
Washington, D.C.

Toxic Substances Control Act

In Re:

Transfer of the ex-USS Midway from the U.S. Navy to the
San Diego Aircraft Carrier Museum of
San Diego, California
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SAN DIEGO AIRCRAFT CARRIER MUSEUM (SDACM)
1355 North Harbor Drive
San Diego, Ca 92101

Mr. Yosh Tokiwa

U.S.EPA Region IX, Mail Stop CMD-4

75 Hawthorne Street

San Francisco, California 94105 March 1, 2004

Reference: Compliance Agreement between the San Diego Aircraft Carrier Museum of San
Diego, California, and the United States Environmental Protection Agency

Dear Mr. Tokiwa:

Paragraph L of Chapter VII of the referenced Agreement calls for SDACM to “Submit
documentation of Financial Assurance and budget to EPA 90 days prior to opening.” This letter
is SDACM’s compliance with that provision, as our opening is slated for early June 2004.

I._Requirements per Paragraph L. Chap. VIL, Subsection 2:

“Provide financial assurance for the disposal of any items referenced in (subject section) which
are to remain on ex-MIDWAY at the onset of this AGREEMENT but at some later time become
designated for removal.”

SDACM’s Response:

1) Per the NISMF Bremerton inventory of 1 October 1993, a total of only 49 PCB items
were identified by location on ex-MIDWAY. See Exhibit A for details.

2) Per SDACM’s financial projection/budget, an annual budget of at least 350,000 as been
established to handle these PCB’s in accordance with EPA specifications. See Exhibit B
for budget details.

. Requirements per Paragraph L, Chap. VII, Subsection 4: “DONEE shall provide Region IX
with documentation that $6.2 million in loans and community pledges are available to meet

requirements of the AGREEMENT.

SDACM’s Response:

A total funding source of at least $6.2 million has been arranged, as follows:

1) A $3.75 million line of credit (convertible into a 5-year fully amortizable loan) has been
obtained from First National Bank of San Diego. The bank’s contact for this loan is Mr.
Dan Grenci, Senior Vice President, tel. 6019-338-1452. See Exhibit C for documentation.

2) A $2.0 million back-up loan has also been arranged with First National Bank to assure
adequate funding from Grand Opening onward. See Exhibit D for details.

3) An additional $0.5 million source of funds, including Exhibit I, Items 1-4, consists of:

a) Peartrees Catering pledge $100,0060
b) PRA Destination Mgmt. pledge 100,600
c¢) First Nat’l Bank pledge 125,000
d) Centurion pledges 88,787
¢) Plank Owner pledges 18,250
f) Circle of Friends pledges 21,000
2) CD and checking account (FNB) 73.000

Total additional funds available $ 526,037



1iI. Requirements per Paragraph L. Chap. VII, Subsection 6: “DONEE shall provide (Region IX)
with a detailed budget . . .«

SDACM’s Response:
See Exhibit B, the official S-year projection/budget for SDACM?’s operations, with an
annual provision of at least $50,000 to meet all EPA requirements.

IV. Requirements per Paragraph L, Chap. VII, Subsection 8: “DONEE shall provide a Letter of
Credit for at least $300,000 issued by a federally-insured financial institution. . . .”

SDACM’s Response:
See Exhibit F, the $500,000 standby letter of credit provided by Merrill Lynch Business
Financial Services, Inc. and guaranteed by Bank of Amerieca, N.A., at 231 S. LaSalle St.
Chicago, IL 60697. This Letter has been obtained to meet Port of San Diego
requirements that SDACM have financial resources to comply with all applicable Port,
EPA, State, Federal, and Navy requirements for successful operations and survival,

SDACM is aware of and fully intends to comply with the other EPA requirements as set forth in
the AGREEMENT.

If you have any questions, please advise.

Very truly yours,

&QLP‘\N
Jahn P. McLaughlin

Chief Operating Officer

Enclosures: 6



FINANCIAL PROJECTIONS: FIRST 5 YEARS

-

BASED ON SDACM EXPECTATIONS

Opening
Year

Year 3

Year 4

EXRIBIT. E

Carrier Visitors 600,000 515,000 525,000 540,000 555,000
Average Admissions $10.50 $10.50 $10.50 $10.50 S10.50
General Admissions 56,300,000 | $5,407,500 $5,512,500 | $5,670,000 55 827,500
Merchandise Sales 1,500,000 1,287,500 1,312,500 1,350,000 1,387,500
Food Service/Concession 90,000 116,000 157,500 166,500 172,500
Special Events 600,000 624,000 649,000 675,000 702,000
Live Aboard Program 540,000 556,200 572,900 590,100 607,700
Rides/Attractions 45,000 40,900 42,100 43,400 44,700
Vending Machines 20,000 16,200 18,700 19,300 19,900
Educational Programs 25,000 25,800 26,600 27,400 28,200
Donations 785,000 1,015,000 1,085,000 1,085,000 1,085,000
Miscellaneous 70,000 72,100 74,300 76,500 78,800
Total Revenue 9,975,000 | $9,161,200 $9.451,100 | $9,703,200 | $9,954,000
General/Administrative S1,404,000 | $1,446,100 $1,489,500 | $1,534,200 | $1,580,200
Maintenance 762,300 785,200 808,800 833,000 858,000
Utilities 268,000 276,000 284,300 292,800 301,600
Security 229,200 202,400 212,600 225 200 238,700
Merchandise Sales 600,000 515,000 525,000 540,000 555,000
Special Events 180,000 187,200 194,700 202,500 210,600
Live Aboard Program 270,000 278,100 286,500 295,000 303,900
Volunteer Programs 38,000 39,100 40,300 41,500 41,700
Marketing 450,000 418,900 431,900 445,000 459 000
Education 25,000 25,800 26,600 27,400 28,200
Curatorial 445 000 458,400 472,200 486,400 501,000
Haz Mat Control 50,000 51,500 53,000 54,600 56,200
Habitat Monitoring 14,000 14,400 14,800 15,200 15,700
Reserves 222,000 228,700 235,600 242,700 250,000
Total Expenses $4,957,500 | $4,926.800 $5,075,800 | $5,235,500 | $5.399.800
Net Operating Income $5.017,500 | $4,234,400 $4,375,300 | $4,467,700 | $4.554 200

* Asof 2-28-03

----------------------------------------------------------------------------------------------------------------------------
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: Y FirstNational Bank

of San Diego

August 23, 2002

San Diego Aircraft Carrier Museum

A California non-profit public benefit corporation
1355 North Harbor Drive

San Diego, California 92101

Re:  $250,000 Increase to the $3,500,000 loan facility.
Total new commitment: $3,750,000

Gentlemen:

First National Bank (the “Bank") has made available a $3,500,000 credit facility (“ Facility”) as
described in the Business Loan Agreement dated 8/23/02.

Subject to the conditions set forth in this Letter, First National Bank (the “Bank") is pleased to
make available to the San Diego Aircraft Carrier Museum (“Borrower”), a $250,000 increase to
the Facility.

Subject to the conditions set forth below, this increase will be documented in a Change in Terms
Agreement to be signed at the same time that the Note for this facility is signed, prior to the first
draw on the Facility. The Change in Terms will result in a total facility of $3,750,000, all of
which is subject to the terms and conditions described in the Business Loan Agreement dated
8/23/02.

Conditions precedent:

1. Prior to the signing of the Change in Terms Agreement, all guarantors of the Facility will be
required to reaffirm their guarantees on a document that shows the increased amount of the
loan.

2. All of the Conditions Precedent to Each Loan Advance set forth in the Business Loan
Agreement dated 8/23/02 must be met before the funding of this loan.

1

This letter contains proprietary pricing and otherWaddsadMdgnformation of the Bank. All tarms set forth below

are intended to be cafidaotizend are ol #ie dadoged taiang: persescat (Mithinysas control without the
writtert consent of the Bank. www.banksandlego.com MEMDER FONG
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A fee of $1,250 will be due upon the signing of this letter. The bank is pleased to cormumit
this loan to you. We look forward to serving you.

Very truly yours,

FIRST NATIONAL BANK

Linda S. Weaver', Vice President

By P

'Glerm Marshall, Senior Vice President

@[2,3/2.40&.

ACCEPTED AND AGREED on 2002

BORROWER:

San Diego Aircraft Carrier Museum
A California non-profit public benefit corporation

Alan Uke, President

2

 This letter contalns propriatary pricing and other trade secret information of the Bank. All terms set forth below
are Intended to be confidential and are not to be disclosed to any person not within your control without the
writtent consent of the Bank.

001



EXKWIBIT L

BUSINESS LOAN AGREEMENT
(83,500,000 Facility)
Borrower: SAN DIEGO AIRCRAFT CARRIER MUSEUM Lender: FIRST NATIONAL BANK
1355 North Harbor Drive 401 West A Street
San Diego, CA 92101 P.O. Box 85625 (LA #90-59)

San Diego, CA 92186-5625

This Business Loan Agreement ($3,500,000 Facility) (““Agreement”), dated as of August 23, 2002, is made and executed between
San Diego Aircraft Carrier Museum, a California non profit public benefit corporation ("Borrower") and First National Bank
("Lender”) on the following terms and conditions. Borrower has applied to Lender for a credit facility consisting of a $3,500,000
non-revolving line of credit more fully described herein (the "Loan"). Borrower understands and agrees that: (a) in granting,
renewing, or extending the Loan, Lender is relying upon Borrower's representations, warranties, and agreements as set forth in this
Agreement; (b) the granting, renewing, or extending of the Loan by Lender at all times shall be subject to Lender's sole judgment
and discretion and (c) the Loan shall be and remain subject to the terms and conditions of this Agreement.

TERM; CONVERSION INTO TERM LOAN. This Agreement shall be effective as of August 23, 2002, and shall continue in
full force and effect until such time as both the Loan and that certain $2,000,000 revolving line of credit extended by Lender in
favor of Borrower concurrently with the Loan (the **$2,000,000 Facility”) have been paid in full, including principal, interest, costs,
expenses, attorneys' fees, and other fees and charges, or until such time as the parties may agreec in writing to terminate this
Agreement. In addition, provided that no Event of Default under either the Loan or the $2,000,000 Facility has then occurred and
is continuing, not later than thirty (30) days following the opening to the public of the San Diego Aircraft Carrier Museumn (the
“Museum”), but in no event prior to the opening date of the Museum, Borrower may, at its option, by written notice to Lender of
such election, elect to convert the Loan to a fully-amortized term loan (“Term Loan™) in a principal amount equal to the then
unpaid principal balance of the Loan. The unpaid principal balance of the Term Loan, together with all accrued and-unpaid interest
thereon, shall be due and payable five (5) years following the effective date of such conversion. Borrower agrees 0 execule an
appropriate modification to the Note or a new promissory note with Lender, together with such additional documentation that
Lender may require to evidence such conversion.

USE OF PROCEEDS; MATURITY DATE. The proceeds of the Loan shall be used by Borrower solely for the rencvation,
refurbishment and fixturization of the aircraft carrier U.S.S. Midway (the “Carrier”), which renovation, refurbishment and
fixturization (collectively, the “Project”) shall be performed in accordance with a construction budget to be prepared by or on
behalf of Borrower and approved by Lender (the “Budget”). Notwithstanding the foregoing, Borrower may also request Advances
of the Loan to repay loans to Borrower by members of Borrower's Board of Directors, the proceeds of which were used by
Borrower for expenditures set forth in the Budget and approved by Lender, subject to the submission to and approval by Lender of
documentation in support thereof. Unless previously converted into the Term Loan, as set forth above, the unpaid principal balance
of the Loan, together with all accrued and unpaid interest thereon, shall be due and payable in full seventy-two (72) months from
the date of the Note (the “Maturity Date").

DEFINITIONS. The following capitalized words and terms shall have the following meanings when used in this Agreement.
Unless specifically stated to the contrary, all references o dollar amounts shall mean amounts in lawful money of the United States
of America. Words and terms used in the singular shall include the plural, and the plural shall include the singular, as the context
may require. Words and terms not otherwise defined in this Agreement shall have the meanings attributed to such terms in the
Uniform Commercial Code. Accounting words and terms not otherwise defined in this Agreement shall have the meanings
assigned to them in accordance with generally accepted accounting principles as in effect on the date of this Agreement:

Advance. The word "Advance" means a disbursement of Loan funds made, or to be made, to Borrower or on Borrower's behalf

on 2 line of credit or multiple advance basis under the terms and conditions of this Agreement. Advances of Loan proceeds by
Lender which are subsequently repaid by Borrower may not be reborrowed by Borrower.

1000.018.SDACM.Loan. Agreement.002.doc 1
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September 5, 2001
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Mr Alan Uke

San Diego Aircraft Carrier Museum
1355 Harbor Dr

San Diego, CA 92101

Dear Alan,

I am writing to confirm my support for the USS Midway Museum to be home ported in San
Diego.

B As a preferred caterer at most of the museums in San Diego we possess the knowledge &

expertise to cater events from 25 people to 10,000 people. We catered several events for Admiral
Froman and events on Navy Ships such as the PeleLiu for the Internations Police Chiefs
Association.

We could like to partner with the Midway by offering to build a catering kitchen on board which
‘'we anticipate to cost approximately $650,000.00 with an additional $100,000.00 paid to the
SDACM at the date of contract execution after Midway has been donated to the SDACM. In
exchange we would request an exclusive agreement to cater all events on board the Midway for a
period of 7 years. Should we reach an agreement on the terms and conditions we would be
prepared to begin construction upon the arrival of the midway in San Diego.

The Midway will be a tribute to all the men and women who served aboard her as well as to all
the armed forces who have served our Country so well. We look forward to continuing our
support of this project.

President

2245 Verus Streel, San Diego, CA 92154 619 «+ 575 - 5500 Fax 619

+ 575 « 5802
www. peartlreescatering.com



EXHIBIT £

DESTINATION MANAGEMENT

Mr. Alan Uke, President

San Diego Aircraft Carrier Museum
1355 Harbor Drive

San Diego, CA 92101

August 24, 2001

Dear Alan:

As a dedicated supporter of the (retired) USS Midway “home porting” in San
Diego as an educational and tourist attraction, PRA Destination Management
(DMC) is proud to offer this letter of additional support to the San Diego Aircraft
Carrier Museum (SDACM) in order to guarantee our personal, financial and
professional commitment to the success of the Midway.

PRA Destination Management has over twenty years of exemplary service to the
global hospitality industry and as you know, has a very strong presence in our
local community. We have ten offices nationwide, six in California, and are well
positioned to offer the following.

PRA Destination Management proposes to be the exclusive DMC partner to the
Midway for five years commencing upon opening ceremonies. This partnership
would allow PRA to sell, service, and operate all special events, openings,
promotions, corporate direct business, convention, meetings, social events, etc
on behalf of the Midway, included but not limited to coordination of food,
beverage, entertainment, rental equipment, sound, lighting, drayage, etc.

As part of our partnership package, PRA will be actively involved in marketing the
Midway to local, national and international markets. We are able to target the
national market through our franchise system, through our constant and
continuing presence and membership in all industry associations and
tradeshows, and through our on-going and healthy repeat business segment.
Our strong presence and reputation in the local market will allow us to

In return for a five-year agreement with SDACM. which embodies certain terms
and conditions acceptable to both parties, PRA will commit to paying SDACM the
sum of $100,000 at the date of contract execution after MIDWAY has been
donated to SDACM. This money will represent advances on commissions
SDACM will earn from PRA special event activities on MIDWAY:

during the contractual term.

SAN DIEGO

2456 Broadway * San Diego, CA 92102-2091 » Phone: (619) 234-9440 * Fax: (619) 232-5869
Corporate Headquarters * 7676 Hazard Center Drive, Suite 450 * San Diego, CA 92108-4508 + Phone: (619) 491-0672 + Fax: {619) 491-0673
e-mall: Info@pra.com * www.pra.com




San Diego Aircraft Carrier Museum Page Two

This has been an almost ten year project. We look forward to seeing the Midway
towed into her home in San Diego. The ship will be a major force in our

community, an educational complex, and major addition to San Diego's thriving
visitor industry. :

M ially,
g ' AL
‘ uefa;%%éscoé, G
Chairman

P SAN DIEGO
* 2456 Broadway « San Diego, CA 92102-2091 * Phane: 619} 234-9440 » : 5869
'ESTINATION MARAGEMENT ge ( ) Fax: (619,232

e-mail: info@pra.com * internet: www.pra-oniine.com
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SAN DIEGO AIRCRAFT CARRIER MUSEUM

CENTURION PROGRAM
Status Report —March 15, 2004
As of March 15, 2004, a total of 49 Centurions have been enrolled, each of whom has pledged $10,000 to
support the SDACM. Thirty-one of these Centurions have paid in full:

1. Captain Robert Dose (Betty) 12. Naval Helo Hist Soc 22. John DeBlanc*
2. William Gibbs 13. Walter Zable (Cubic) 23, Chris Crane
3. Jack Taylor (Enterprise Rent) 14. James Furby 24, Robert Lichter
4. Hinkel-Whitaker 15. Jeff & Jody Bradley 25. Robert Leathers
5. Pacific Ship Repair 16. Mesa Distributing 26. Walt & Renee Poulson
6. David & Mary Flohr* 17. Harold (8kip) Starkey 27. Craig Mueller
7. The Meeting Manager 18. John Wood* 28. 1%.Lt. Arthur E. Mueller
8. Riley Mixson* 19. San Diego National 29. Raphael’s Rentals
9. Park ‘n Ride* Bank 30. North American Airlines
10. Peartrees Catering 20. Mo Peelle 31. Sheppard Mullin
11. Tim & Kristine Skoglin 21. Becky Ivans
The remaining 18 Centurions have paid (or been credited for) the following amounts, leaving pledge balances as
follows: '
Name Paid Balance
1. Daryl Bucciarelli 9,000 1,000
2. Vangie Burt 6,500 3,500
3. McP’s Irish Pub* 3,000 7,000
4, Andrew & Tracy Nelson 6,500 3,500
5. Marian Sullivan 3,000 - 7,000
6. Raphael’s Rentals 6,000 4,000
7. Robert Townsend 6,000 4,000
8. Viejas 3,000 7,000
9. Stephen B. Williams 7,500 2,500
10. Michael Simms/Barworks 9,880 120
11. William Hertig 3,000 7,000
12. Ozzie Silna , . 3,000 7,000
13. Michael & Elizabeth Copley 7,333 2,667
14. Vince Benstead 3,500 4 6,500
15, Scott McGaugh 1,000 9,000
16. Paul Riggs 7,500 2,500
17. Robert Shumake 2,500 7,500
18. Jim Pieri 3,000 7,000
To@ Partial Payments * 91,213 4 88,787
Total Centurion Pledges (49) . $490,000
Total Paid In Full (31) 310,000
Total Partial Payments to Date 91,213
*Gold Star @add’l $2,500 Total Unpaid Centurion Pledges 5 88,787

DLF: 3/15/04

DLF: 03/15/04

e



EXHIRIT E

SAN DIEGO AIRCRAFT CARRIER MUSEUM

PLANK OWNER PROGRAM
Status Report
March 15, 2004

Of the total of 41 Plank Owners supporting the San Diego Aircraft Carrier Museum (SDACM),
39 have paid in full their $25,000 pledge. Among these 41 donors are nine who pledged an
additional $10,000 to qualify for the Gold Star Program. Following is an analysis of the Plank
Owners/Gold Star donors’ pledges:

Pledges Paid In Fuli:
1. ACE Parking 19. North Island Fin. Credit Union
2. AMSEC (of SAIC) 20. Old Town Trolley
3. Gary Biszantz* 21. Allen Paulson
4. Robert & Lillian Breitbard 22. L. Robert Payne (Hilton Hotels)
5. Burnham Foundation 23. Peter Peckham
6. Cloud 9 Shuttle* 24, Carolyn Ridgeway*
7. Collins General Contractors 25. Patti Roscoe Associates*
8. Jim & Kathy DiMatteo 26. San Diego CONVIS*
9. Embassy Suites 27. Sherator Harbor Island Hotel
10. Fieldstone Communities 28. Sorrento Associates
I1. Guy & Jenny Freeborn 29. San Diego Harbor Tours
12. Elizabeth Garry 30. Marguerite Stitt*
13. Grosvenor Family Trust 31. Sudberry Family Trust
14. Holiday Inn-On-The-Bay 32. Vanguard Industries
15. Manchester Resorts* 33. Walton Family Foundation
16. Marriott Hotel/Marina* 34. Solar Turbines, Inc.
17. JMI (Padres) 35. Ann Taubman
18. Glenn Napierskie* 36. Union Bank

37. Jim Gavin
38. Town & Country Resort Hotel

39. Mike & Sandra Mc¢Kinnon
Total Plank/Gold Star Pledges Paid to Date: $ 1,106,750

The following Plank Owners have pledge balances due as of 3/15/04:
1. Merrill Lynch $7,000
2. Walter Lester 6,250
3. Patti Roscoe* 5,000
Total Unpaid Pledges $18,250

RECAP
Total pledges made: 41 Plank Owners @ $25,000 = $1,025,000
10 Gold Stars @ 10,000 =__ 100,000
Total pledges made $1,125,000
Total pledges paid to date

1,106,750

Total Plank Owner Pledges Receivable

$ 18250

*Member of Gold Star Program
3/15/04
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3 Mermi Lynch FAX

To: David Flohr

Company: San Diego Aircraft Carrier Museum
Fax: 1-619-440-2341

Phone:  1.619-440-234]1 /)’7(—)

From: Aloysius Potaczek < !ﬂ ’
Company: Merrill Lynch Business Fiaficial Services Inc.

222 North LaSalle Street, 17th Floor
. Chicago, IL 60601
Email: sgpotaczek@exchange.ml.com

Fax: (312) 641-3421
Phone: (312)499-3289
Date: January 7, 2004
Pages:

Here is a copy of the issued L/C for your file. It was couriered today to the beneficiary. It did
not go out due to an incorrect zip code for the beneficiary. I called information and they gave
me a zip code of 92101 instead of 92112, Please fax a copy to Rich Gannon. He will get the
original op Thursday. The airwaybill number is fedx 644324694457 '

If you have any questions, feel free to call me.

Thanks,

Aloysius Potaczek

THIS COMMUNICATION I8 INTENDED ONLY FOR THE LSE OF THE INDIVIDUAL OR ENTITY TO WHOM IT 15 ADDRESSED,
AND MAY CONTAIN INFORMATION THAT 18 PRIVILEGED, CONFIDENTIAL AND/OR EXEMPT FROM DISCLOSURE UNDER
APPLICABLE LAW. IF YOU ARE NOT THE INTENDED RECIPIENT, YOU ARE HEREBY NOTIFIED THAT ANY DISSEMINATION,
DISTRIBUTION OR COPYING OF THIS COMMUNICATION 15 STRICTLY PROHIBITED. IF YOU HAVE RECEIVED THIS
COMMUNICATION IN ERROR, PLEASE NOTIFY US IMMEDIATELY BY TELEPHONE AND RETURN THE ORIGINAL QF THIS
GOMMUNICATION TO US AT.THE ABOVE ADDRESS VIA THE U. 8. POSTAL BERVICEK. THANK YOU,

£8/1B8°d  IZPE P9 218 HONAT T 3y3W 95:68 vBEC-LQ-NUr




~ BankofAmerica <>
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PAGE: 1
DATE: JANUARY 6, 2004
IRREVOCABLE STANDRY LETTER OF CREDIT NUMBER: 7413117
BENEFICIARY APPLICANT
SAN DIEGO UNIFIED PORT DISRICT SAN DIEGO AIRCRAFT CARRIER MUSEUM
3165 PACIFIC HWY., P.O. BOX 120488 1852 CIRCO DEL CXBELO DR.
SAN DIEGO CA 52112-0488 EL CAJON, CA 92020

ATTN RICH GANNON, ADMIN. OFFICES
ISSUING BANK

BANK OF AMERICA, N.A.
231 S. LABALLE ST., TRADE SVCS.’
231/17, IL.-231-17-01
CHICAGO, IL 60697
TEL: 619 686-7207

AMOUNT ;
NOT EXCEEDING USD 500,000.00
NOT EXCEEDING FIVE HUNDRED THOUSBSAND
AND 00/100'S US DOLLARS

EXPIRATION
NOVEMBER 30, 2004 AT OUR COUNTERS

‘WE, BANK OF AMERICA, N.A., CHICAGO, ILLINOIS, HEREBY ESTABLISH OQUR
IRREVOCABLE STANDBY LETTER OF CREDIT NUMBER 7413117 IN YOUR FAVOR AS
BENEFICIARY, FOR THE ACCOUNT OF SAN DIEGO AIRCRAFT CARRIER MUSEUM
(THE “TENANT'"), UP TO AN AGGREGATE AMOUNT OF USD 500,000.00 (FIVE
HUNDRED THOUSAND AND 00/100 UNITED STATES DOLLARS) AVAILABLE WITH U§
BY YOUR DRAFTS AT SIGHT DRARWN ON BANK OF AMERICA, N.A, CHICAGO,
ILLINOIS, MARKED: "DRAWN UNDER BANK OF AMZRICA, N.A., CHICAGO, IL
LETTER OF CREDIT NO. 7413117", ACCOMPANIED BY THE FOLLOWING:

}gEagﬁlGINAL OF THIS LETTER OF CREDIT AND ALL AMENDMENT (8) THERETO,

BENEFICIARY'S STATEMENT, PURPORTEDLY SIGNED EY AN AUTHORIZED OFFICER
OF SAN DIEGO UNIFIED PORT DISTRICT, STATING:

THE AMOUNT OF OUR DRAFT(S) REPRESENTS FUNDS OWED U$S AS A RESULT OF

SAN DIEGO ATRCRAFT CARRIER MUSEUM'S (THE "TENANT") DERFAULT UNDER ITS ' -
LEASE (AND/OR TIDELAND USE AND OCCUPANCY PERMIT) WITH THE SAN DIEGO
UNIFIED PORT DISTRICT, WHICH BY THE TERMS THEREOF REQUIRE(S) A
SECURITY DEPOSIT.

FARTIAL DRAWINGS ALLOWED.

IT IS A CONDITION QOF THIS LETTER OF CREDIT THAT IT SHALL, BE DEEMED
AUTOMATICALLY EXTENDED WITHOUT WRITTEN AMENDMENT FOR ONE YEAR FROM
THE EXPIRY DATE HEREOF, OR ANY FUTURE EXPIRATION DATE, UNLESS AT
LEAST NINETY (90) DAYS PRIOR TO ANY SUCH EXPIRATION DATE WE SHALL
NOTIFY YOU IN WRITING BY CERTIFIED MAIL OR COURIER AT THE ADDRESS
LISTED ABOVE OR AT SUCH OTHER AMENDED ADDRESS FOR WHICH PRIOR NQTICE
HAS BEEN PROVIDED TO US THEREQOF, THAT WE ELECT NOT TO CONSIDER THIS
LETTER OF CREDIT RENEWED FOR ANY SUCH ADDITIONAL PERIOD. UPON RECEIPT
BY YOU OF ANY SUCH NOTICE, YOU MAY DRAW HEREUNDER BY MEANS OF YOUR
DRAFT (S) DRAWN ON US AT SIGHT, ACCOMPANIED BY YOUR LETTER STATING
THAT THE PROCEEDS OF YOUR DRAFT(S) WILL BE RETAINED AND USED BY YOU,
AND THAT IN TRE EVENT YOUR LIABILITY IS SATISFIED, YOU WILL REFUND TO
US THE AMOUNT PAID, LESS ANY AMOUNT DUE YOQU.

WE HEREBY ENGAGE WITH YOU THAT DRAFT($) DRAWN UNDER AND IN COMPLIANCE
ooy iy copy

£B/28°d  I2bE P9 Z21E HONATT T3 15:68 PBRZ-LB-NIL



- £B'd WL0L

- Bankof America 2>

DPAGE: 2

THIS 1§ AN INTEGRAL PART OF LBTTER OF CREDIT NUMBER: 7413119

WITH THE TERMS AND CONDITIONS OF TKIS STANDBY LETTER OF CREDIT SHALL
SE DULY HONORED UPON PRESENTATION AT OUR OFFICE AT 231 §. LAGALLE
STREET, MAIL CODE: IL1-231-17-01, CHICAGO, ILLINOQIS 60697 ON OR
BEFORE THE EXPIRATION DATE OR ANY AUTOMATICALLY EXTENDED DATE, AS
HEREIN SET FORTH.

EXCEPT AS OTHERWISE EXPRESSLY STATED HERBIN, THIS LETTER OF CREDIT IS
SUBJECT TO THE UNIFORM CUSTOMS AND PRACTICE FOR DOCUMENTARY CREDITS
(19920§EVISION), IHE INTERNATIONAL CHAMBER OF COMMERCE PUBLICATION
NO, . :

IF YOU REQUIRE ANY ASSISTANCE OR HAVE ANY QUESTIONS REGARDING THIS
TRANSACTION, PLEASE CALL 312-828-2733,

THIS DOCUMENT CONSISTS OF 2 PAGE{s).

ke of Asarery Towds -
wl Cae: r.z?:.h.nz COPY
31 5. Ladesl Tymat, 110 Fiar, Cllmga, LL dobtY

Pl AHLE Y1vm_iLk 1Y
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May 25, 2001

San Diego Aireraft Carrier Museum

A Califernia non-profit public benefit corporation

1852 Circo Del Cielo Drive

El Cajon, California 92020

Re:  Conditional Loan Commitment

Genilemen:

First National Bank is currently engaged in the necessary preparatory work and review leading
to an extension of the expiration date for our $3,500,000 loan to San Diego Aircraft Museum,

The expirdtion date was March 21, 2001; we plan to recommend an extension of the expiration
date to March 1, 2002.

We look forward to serving you,

Very truly yotrs,

FIRST NATIONAL BANK
ﬂw.qgf/ﬂwpw =

Linda S. Weaver Glenn Marshall

Vice President Executive Vice President

"Measure Us By The Size Of Oy Ideas”
Goldea Triangle Office
4225 Executive Square La jefla, CQaltfornia 92037-1465 (858} 622-2300 Fax (858} 3540508

- K5
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EY First National Bank

July 11, 2000

San Diego Aircraft Carrier Museum

A Catifornia non-profit public benefit corporation
1355 North Harbor Drive

San Diego, California 92101

Re: Loan Commitment

Gentlemen:

Subject to the conditions set forth in this Letter, First National Bank (the “Bank™) is pleased to
make avaiable to the San Diego Aircraft Carrier Museum (“Borrower”), a credit facility (the
“Facility™) consisting of a $3,500,000 non-revolving ine of credit, which line of credit wili be

convertible under certain conditions to 2 term loan, the basic terms and conditions of which are
as follows:

BORROWER:

San Diego Aircraft Carrier Museum
A California non-profit public benefit corporation

TYPE OF CREDIT:

Nourevolving Line of Credit. The Facility will initially consist of a nonrevolving line of
credit (the “Line of Credit”) under which the Bank will make advances to Borrower from
time to time up to a maximum principal amount of Three Million Five Hundred Thousand

Dollars ($3,500,000). Amounts advanced by the Bank and repaid by Borrower under the Line
of Credit may not be reborrowed by Borrower.

Conversion to Term Loan. Provided that no Event of Default shall have occurred and be
continuing under the Facility, not later than thirty (30) days following the opening to the
public of the San Diego Aircraft Carrier Museurn. (the “Museum™), the Facility may be
converted from the Line of Credit to a five (5) year fully amortized term loan ("Term Loan®)
in the principal amount equal to the then unpaid principal balance of the Facility.
Notwithstanding the foregoing, in no event may the Facility be converted to the Term Loan at

any time following the expiration of ten (10) months from the Commencement Date (as
hereinafter defined).

This letter centains proprietary pricing and other trade secret information of the Bank. Al terms set forth

below are intended to be confidential and are not to be disclosed to any person not within your conirot
without the written conseant of the Bank.

Golden Triangle Office
0D2A 4225 Executive Square 1a jolla. California 92037-1465 (639) $54-0505

Exhibit E-1-1
Page 1 of 7
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AMOUNT OF CREDIT;

The maximum principal amount of the Facility shall not exceed Three Million Five Hundred
Thousand Dollars ($3,500,000), subject 1o the further limitations described below and in the loan
documents to be entered into by the Bank and Borrower (the “Loan Documents™).

PURPOSE:

'Ithc Facility_ will be used by Borrower for the renovation, refurbishment and fixnurization of the
aircraft carrier U.S.S, Midway (the “Carrier™), to be donated to Borrower by the United States
Navy and transported to San Diego 1o serve as the Museum.

AVAILABILITY:

Subject to the sansfaction of the terms and conditions set forth in this letter and the Loan
Documents, the Facility will be made available as follows:

Revolving Credit.  Advances may be drawn from time to time on or afier Borrower's
execution of the Loan Documents (the “Commencement Date™), until the earlier of (i) the date
aggregate advances made on the Facility equal or exceed the maximum principal amount of the
Facility, or (ii) ten (10) months following the Commencement Date, at which time the Facility,
including all accrued and unpaid interest thereon, shall be due and payable in full or otherwise
converted to the Term Loan, unless the Facility is sooner terminated in accordance with the Loan
Documents. Requests for advances on the Facility shall be accompanied by supporting
documentation and invoices satisfactory to the Bank; provided, however, advances may also be
requested by Borrower for the purpose of repayment of loans to Borrower by Borrower’s Board
of Directors or other third parties, the proceeds of which were used 1o pay Museum construction
or similar costs in accordance with a construction budget approved by the Bank, subject 10 the
receipt and approval by the Bank of satisfactory documentation in support thereof.

INTEREST RATE:

Interest on the outstanding principal balance of the Facility shall accrue daily from the date of the

- first disbursement until the Maturity Date thereof at the Prime Rate plus one-half of one percent
(0.5%). ‘ ~

Definition of "Prime Rate". The term "Prime Rate* as used in this letter means a fluctuating
rate per annum that the Bank announces to be in effect from time to time as its prime rate. The
Prime Rate is set by the Bank based upon various factors including general economic and market
conditions, and is used as a reference point for pricing certain loans. The Bank may price its
loans at, above or below the Prime Rate.

Interest Rate Calculation. Interest at the Prime Rate shall be calculated for actual days elapsed

on the basis of a 360-day year, which results in higher interest payments than if a 365-day year

were used. Each change in the Prime Rate shall become effective on the date each Prime Rate
2

This letter contalns proprietary pricing and other trade secrét information of the Bank. All terms set forth helow
are intended to be canfidential and are not to be disciosed to any person not within your contro! without tha
writien consent of the Bank,

» Oy

Bxhibit B-1-1
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change is announced within the Bank. In no event shall Borrower be obligated to pay interest at
a rate in excess of the highest rate permired by applicable law from time o time in effect.

Default Interest Rate. The Prime Rate plus five and three-quarters percent (5.75%).
FEES:

Borrower has previously paid to Lender a2 non-refundable fee in the amount of $17,500.
Concurrently with the execution of the Loan Documents by Borrower and the Bank, Borrower
will pay to Lender an additional non-refundable fee in the amount of $17,500.

EXPENSES:

Borrower will pay 1o the Bank a Documentation Fee in the amount of $500. In addition,
Borrower will reimburse the Bank upon demand for all out-of-pocket costs and expenses,
including attorneys’ fees, for the negotiation and preparation of the Loan Documents, the costs of
security interest perfection, including documentation, recording, filing, and audit and appraisal
fees, regardless of whether the Facility is finally documented and funded, and all costs of

collection, including all attorneys’ fees and other costs, all as more fully deseribed in the Loan
Documents.

FINAL MATURITY:

In the event the Facility is not converted 1o the Term Loan, the outstanding principal balance of
the Facility shall mature and become due apnd payable in full ten (10) months following the
Commencement Date, In the event the Facility is converted to the Term Loan, the outstanding
principal balance of the Facility shall mamre and become due and payable in full five (5) years

following the date of conversion, in each case subject to the terms and conditions set forth in the
I.oan Documents. '

PAYMENT TERMS:

Payments under the Line of Credit shall be interest-only, payable monthly from an interest
reserve account in the amount of $225,000 maintained by the Bank for the benefit of Borrower.
Following the conversion of the Line of Credit to the Term Loan, mounthly principal and interest
payments shall be due and payable by Borrower in an amount based upon the full amortization of
the Term Loan over the five (5) year term thereof.

PREPAYMENT:

All or any portion of the Facility may be prepaid by Borrower at any time without premium or
penalty.

3

This letter contalns proprietary pricing and other trade secret [nformation of the Bank. Ali tarms set forth below

are intended to be confidential and are not to ba disclosed to any person not within your control without the
written consent of the Bank,

Bxhibit Z-1-1
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COLLATERAL:

——

Tbe Facility shall be securcd by perfected first-priority security interests in the operating cash

— flow of the Museum, as well as all furninure, furnishings, equipment, muscum collections and
other personal property currently owned or later acquired by Borrower, excluding, bowever, the

Carrier.

GUARANTIES:

The full repayment of the Facility is guaranteed by the following entiry/individuals and in the
following amounts: (a) the North Island Federal Credit Union (5250,000), (b) Malin Burnham
($750,000), (c) David and Mary Flohr ($250,000), (d) William Gershen ($250,000), (¢) John and
Becky Moores ($250,000), (f) Allen E. Paulsen ($250,000), (2) Peter Peckbham ($250,000), (h)
Alan Uke ($250,000), (i) Robert Payne ($250,000), (i) John Walton ($250,000), (k) Robert
Breitbard ($250,000), and (I) Michae! and Sylvia McKinnon ($250,000) (the “Guarantors™). The
portion of the principal amount of the Facility guarantzed by cach of the above Guarantars will
be expressly limited by its terms, as set forth above, but will also include each Guarantor's pro-
rata share of all additional interest, fees, costs of collection and other amoums specifically

referenced in the Bank's Commercial Guaranty form (individually, the "Guaranty” and
collectively, the “Guaranties™).

CONDITIONS PRECEDENT:

Navy Declsion. The receipt by Borrower of the irrevocable and unconditional written decision
{ by the United States Navy to convey the Carrier to Borrower on or before December 31, 2000
J

(the “Termination Date™), which decision (the “Navy Decision”) has been confirmed and
approved by the United States Congress, and the satisfaction by Borrower of all conditions to
such conveyance set forth therein. If the Navy Decision has not been received by Borrower on or
before the Termination Date, the Bank may, in its sole and absolute discretion, extend the
Termination Date to March 31, 2001 (the "Extended Termination Date™), if in the Bank’s solc
judgment sufficient progress is being made by Borrower that will result in the receipt of the Navy
Decision by Borrower on or before the Extended Termination Date. Otherwise, this Commitment
and all of the Bank's obligations hereunder will terminate and be of no further force or effect on
NOTE -» the Termination Date. Pirst National Bank is currently in the process of making

the necessary arrangements to extend that date to March 1, 2002, To confirm,

call Mr. Glenn Marshall
OTHER TERMS AND CONDITIONS: Executive Vice Presldent

- Tel, B58~-622-2335
Events of Default. In addition to other events of default 1o be set forth in the Loan Documents,
if at any time during construction of the Museum, construction costs incurred exceed the BmOunLs
budgeted for such costs as set forth in the Budget previously reviewed by the Bank, and in te
Bank’s reasonable determination, insufficient funds remain to complete the Muscum and open the
Muscum 1o the public on a timely basis, following the expiration of a sixty (60) day notice and
cure period, the Bank may, at its option, declare the entire unpaid balance of lhc Facility duc and
payable in full. Following the occurrence of an event of default, the Bank will have the right 10
4

This letter contains proprietery pricing and other trade secret information of the Bank. All mrms set forth below

are Intended to be confidential and are not to be disclosed 10 any person not within your control without the
writien cansent of the Bank

BExhibit B-1-1
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immediately draw on all Standby Letters of Credit submitted by thc Guarantors, but all
Guarantors will have an additional fifieen (15) day cure period prior to the commencement by the
Bank of any additional enforcement or collection action against the Guarantors.

Other Loan Document Provisions. In addition to those which may be set forth herein, the Loan
Documents shall contain further represemtations and warranties, affimnative and negative
covenants, conditions precedent to funding, a dispute resolution requirement, and other standard
provisions customary for credits of this type and amount. Further, the Loan Documents shall
include events of default including but not limited to nonpayment of principal or interest,
violation of covenants; falsity of representations, warranties, financial or other required repoits,
bankruptcy, or the impairment of collateral or the credit of Borrower or any Guarantor, which
will give the Bank certain rights and remedies including but not limited to terminating the Facility

and accelerating the maturity of any indebtedness to the Bank, should Borrower fail to perform in
accordance with its agreements.

Financial Reports. During the course of construction of the Museum, Borrower shall submit to
the Bank not later than the fifteenth day of each calendar month, monthly budget reports and a
monthly summary of costs and expenses incurred during the preceding month. Following the
completion of the Museum, Borrower will provide the Bank with: (a) quarterly financial
statements and Museum attendance figures within thinty (30) days following the end of each
calendar quarter, (b) annual audited financial statements, within one hundred twenty (120) days
following the end of each calendar year, (c) annual financial projections, within ninety (90) days
following the end of each calendar year, and (d) such other reports as may be specified in the
Loan Documents. Unless otherwise agreed, all financial definitions and covenants shall be

determined in accordance with generally accepted accounting principles and practices consistently
applied.

Order of Superiority of Documents, This Letter supersedes all prior discussions and
negotiations between the Bank and Borrower with respect to the Facility. Following the execution
of the Loan Documents, this Letter shall be automatically superseded and canceled.

All Loan Documents will be governed by the laws of the State of California,

The Bank, Borrower and ali Guarantors waive any right to jury trial for disputes arising under or
related to this Agreement. ~.

This commitment by the Bank is solely for the benefit of Borrower and may not be transferred or
assigned to or relied upon by any other individual or entity. All or any portion of this

commitment may be assigned to or participated with one or more lenders on such terms as the
Bank may determine.

If this Letter fully and accurately evidences our discussions and you wish to accept this

commitment, please indicate acceptance of the terms of this Leuer by executing the enclosed

copy and returning it to us no later than the Bank’s close of business on , 2000 at

which time, unless the executed copy of this Letter is reccived, this commitment will expire. In
5

This iettar contalns proprietary pricing and other trade secret information of the Bank. All terms set forth below

are Intended to be confidential and are not to be disciosed to any person not within your control without the
wiitters congent of the Bank,
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all events, this commitment will expire and terminate at the Bank’s close of business on the
Closing Date set forth above, unless the Loan Documents have been executed, delivered and
accepted by the Bank and all conditions to funding such Facility have been satisfied by Borrower

or waived in writing by the Bank,
We look forward to serving you.
Very truly yours,

FIRST NATIONAL BANK

By: Cﬁm

Glenn Marshall, Executive Vice President

Linda Weaver, Vice President

ACCEPTED AND AGREED on _'1/#1/ , 2000

BORROWER:

San Diego Aircraft Carrier Museurmn
A California non-profit public benefit corporation

Alan Uke, President

6

This fetter contains proprietaty pricing and other trade secret Information of the Bank. All terms set forth below
are Intended to be confidential and are not to be disclosed to any person not within your control without the

written conseant of the Bank.
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TABLE |
RESULTS OF 1997-98 USS MIDWAY PCB SAMPLING

by Deck Level Pgiof4
DECK SAMPLE SOURCE* MATERIAL PCB
LEVEL Compartment Frame(s) Space Location Description ug/gm
1 C- 05-0115-C 88-92 Flag Plot - Armored Gable, 1/2" Blk 3000
2 A- 05-0115-C 88-92 Flag Plot - Armored Cable, 3/8" Blk 270
3 05 B- 0501-C 89-98 ASW Module Inner Bulkhead Acoust Insulat, Fiberglass, yell 23
4 B- 0501-C 89-98 ASW Module - Cable, 3/8* Gray PVC 43
5 B- 05011-5C 88-92 Pilot - Armored Cable, 3/4" Blk 28
5] C- 05011-5C 88-92 Pilot House Electrical Channel Rubber 9
1 04 B- 04-03-CE 101-106 Radar Supply Vent Gasket, Blk Rubber 43
2 B- 0403-CE 101-106 Radar 2B OPE Div - Armored Cable, 1° Blk 22
1 03 C- 0303-L 99-103 Flight Deck Control - Armored Cable, 1" Blk 8
2 C- 0303-L 99-103 Flight Deck Control - Armored Cable, 3/4" Blk 14
1 B- 0202-12E 167-171 Arresting Gear #3 Exhaust Vent Gasket, Rubber, Blk & White 8
2 B- 0202-12E 171-175 Arresting Gear - Grease 9
3 A- 0202-12E 167-171 Arresting Gear #3A - Grease, Bk <1
4 C- 0202-13L 151-159 Stanton Machine Rm Supply Vent Gasket, Blk Rubber S
5 B- 0202-13L 151-157 Stanton Mach. Rm Stanton Post Grease. e
6 C- 0202-13L 151-159 Stanton Mach. Rm Gear Box Lube Qi <1
7 C- 0202-19E 191-194 Arresting Gear #1 - Grease, Red <1
8 B- 0203-C 155-159 Transmitter Rm #1 Recirculation Vent Gasket, Rubber, Bk 35
9 02 B- 0205-11L3A 180-187 Crew Berthing - Adhesive Tape, Dbl Back, White 13
10 B- 0205-1/2-C 204-208 Transmitter #2 - Cable, 1/2" Gray PVC 4
11 B- 0205-1/2C 204-208 Transmitter Rm #2 Foundation Mount Rubber 4
12 0214-24L 131-1385 Strike Opns Ctr - Armored Cable, 1/2" Blk SL4100
13 B- 0214-24L 131-135 Strike Ops Cntrl Overhead Fiberglass Insulation, Yellow <
14 B- 0222-CL 99-103 Flag Display - Armored Cable, 2" Blk 28
15 B- 0227-1C 111-115 Oceanographer Bm Supply Vent Gasket, Rubber, Blk 13
16 B- 0227-25C-2 124-127 Radar Rm #8 - Armored Cable, 1" Blk T0
17 0227-3L-2 115-119 Passage Sibd Side Adhesive Tape, Dbl Back, Blk 3
i8 C- 0227-9L 117-119 OP/FX-FX00 - Armored Cable, 1/2" Blk 4B0
19 B- 0227-9L 117-119 OP/FX-FX00 - Armcred Cable, 3" Blk 9

*Rows in gray indicate samples from planned Museum usage area.




TABLE |

RESULTS OF 1997-98 USS MIDWAY PCB SAMPLING Pg2of4
by Deck Level
DECK SAMPLE SOURCE™ MATERIAL PCB
LEVEL| Compartment Frame(s) Space Location Description ug/gm
1 C- 0103-T 103-106 Passage - Cable, 5/16" Gray PVC 26
3 A- 0107-7E 208-216 #2 02N2 Machine Rm Supply Vent Gasket, Rubber, Bk & White <1
4 B- 0110-8A 29-30 DCPO Locker Exhaust Vent Gasket, Rubber 19
5 01 B- 0113 13E 220-227 DCPC Shop - Armored Cable, 1/2" Blk 5
6 5 || Combatinfo Center _ Fibergiass Insulation, Yellow - | 560,000
7 - Air War Module - Armored Cable, 1" Blk 22
8 : 17- 38-4: ir War Module _ - Amnored Cable;1*Bik i | 72
1 C- Hangar 179 Hangar Bay Portside Adhesive Tape, Dbl Back, Blk 16
2 Hangar Bay Transformer Stbd Alumlnlzed Paint 9
- 'ntFR — . .:;.
4 _B- Hanga atapauft Tracks ort
5 B- Hangar 175 Hangar Bay Door Gasket Fiubber Blk 7
6 C- Hangar Bay 173 Hangar FR 173 Port Armored Cable, 3/8" Blk 13
7 C- 104-L 5-9 Crew Living - Adhesive Tape, Dbl Back, Blk 22
8 B- 105-5-E 116-119 Repair 1B - Armored Cable, 3/4" Bk 30
9 C- 106-L 13-21 Crews Berths - Adhesive Tape, Dbl Back, Blk 39
10 1 A- 106-L 13-21 Crew's Berth Ovhd Port Capstan Shaft Grease (Oil) il
11 B- 106-L 13-21 Crew's Berth Stbd Capstan Gearbox Lube Qil <1
12 A- 107-1L 25-29 Lounge Quter Hull, Yellow Acoust insulat, Fiberglass, yell <1
13 B- 115-C-1 33-35 Radar SWBD Rm Fwd C/L Armored Cable, 1" Blk 240
14 A- 115-C-1 35-43 Radar SWBD Rm Fwd C/L Armored Cable, 1" Bk
15 B- 115-C-2 35-43 CPU Room FR 39 8TBD Cable, 1/2" Gray PVC
16 A- 115-C-2 35-43 CPU Rocom FR38CAL Cable, 1/2" Gray PVC
17 B- 115-C-2 35-43 NTD Ctr Bm - Cable, 2" Gray PVC
18 C- 120-8E - Fan Room Watertight Door Rubber
19 SB 126-E 67-71 Office Supply Vent Gasket, Blk Rubber
20 C- 138 138 Main Deck Stbd Elevator Rail Grease
21 C- 1A 107-115 1A Fire Room - Aluminized Paint 1

*Rows in gray indicate samples from planned Museum usage area.



TABLE |

RESULTS OF 1997-88 USS MIDWAY PCB SAMPLING

by Deck Level Pg3of4
DECK SAMPLE SQURCE* MATERIAL JPCB
LEVEL} Compartment Frame(s} Space Location Description ug/gm
1 G- 201-1AL 147-155 Vent Supply Vent Gasket, Rubber, Blk & White 6
2 B- 203-L 161-163 Arrnory Vestibule - Armored Cable, 13/16" Bk 23
a B- 203-L 161-163 Armory Vestibule - Armored Gable, 3/4" Blk 40
4 B- 203-L 161-163 Armory Vestibule Electrical Channel Rubber, Blk <1
5 B- 206-1AL 29-47 Crew Living - Armored Cable, 1/2" Blk CUgRn
6 A- 208-1AL 44-47 Passage Electrical Channel Rubber 4
7 A- 208-A 163-175 Passage FR 170 Port Arrmored Cable, 1-1/4" Blk 47
3 —— T — FRT70Pat ——
g FR 170 Port
10 assa FR 170 Port.
11 B 208, 163-175 Passage FR 170 Po ‘Armored Cable, 3/4" Blk .
12 C- 208-A 163-175 Passage FR 170 Port Armored Cable, 7/16" Blk
13 A- 210-AL2 57-59 DCPO Office - Fiberglass Insulation, Yellow
14 SB 212-2AL 107-115 Paasage FR 108 Port Valve Sta Hydraulic Cil,
15 A 2221 Passage, Port/Stbd - Adhesive Tape, Dbl Back, White
6 2 oo T T raas . B = 'Afmbf'éd'ﬁ'ab_féﬂf?'i'}B“ii:5 o
17 B- 212-4E 185-187 Fan Room Supply Vent Gasket, Blk Rubber
18 C- 216-1L 67-75 Crew's Mess Supply Vent Gasket, Rubber, Blk & White
19 217-L 115-123 Passage Vent, FR 123 Gasket, Blk Rubber
20 B- 218-2EL 126-135 Machine Shop Supply Vent Gasket, Blk Rubber
21 218-8EL 126-128 Passage inner Bulkhead, Yellow Acoust Insulat, Fiberglass, yell
22 B- 225-1L 202-208 S.R. Scullery Exhaust Vent Gasket, Rubber
23 C- 225-1L1 202-208 WR Scullery - Adhesive Tape, Dbl Back, White
24 A- 230-6EL 220-223 Office Supply Vent Gasket, Blk Rubber
25 B- 232-EL-6 223-227 Laundry Rm - Fiberglass Insulation, Yellow
26 B- 235-A 227-231 Medical Storeroom Quter Hull, Yellow Acoust Insulat, Fiberglass, brn
27 C- 235-A 227-231 Medical Storeroom Hatch Gasket Hubber, Bk
28 G- 2C-1 91.99 2C Fire Room - Aluminized Paint 3
29 B- 2C-1 38-40 Fwd Store Con - Grease <1
30 A- 2C-1 91-99 2C Fire Room - Hydraulic Oil <1
31 C- 2G-LU 75-83 Turbo Gen #2 Inner Bulkhead, Crange Acoust Insulat, Fiberglass, yell |68
32 B- 2G-LU 75-83 Turbo Gen #2 Blk Placard Adhesive Tape, Dbl Back 5
33 G- 2G-LU 75-83 Turbo Gen #2 Fwd STBD Corner Armored Cable, 1* Blk Lerh
34 C- 2G-LU 75-83 Turbo Gen #2 Fwd C/L Armored Cable, 5/8" Blk 100
35 B- 2M-LU 83-99 Engine Rm #2 Steam Valve, Ait Stbd Corner Aluminized Paint <1

*Rows in gray indicate samples from planned Museumn usage area.




TABLE |

RESULTS OF 1997-98 USS MIDWAY PCB SAMPLING

by Deck Level Pg4of4

DECK SAMPLE SOURCE* MATERIAL PCB
LEVEL| Compartment Frame(s) Space Location Description ug/gm

1 C- 309-E 126-135 B-218-2EL - Grease 15

2 C- 30%-E 126-135 Aft Emerg DSL - Hydraulic Ol <1

3 3 FR 3C-2 99-107 Fireroom Steam Valve Aluminized Paint 3

4 C- 3G-U 99-107 Generator #3 S8TG 3B Aluminized Paint

5 B- 3G-U 99-107 Generator Rm #3 Vent/Above SSTG 3B Gasket, Blk Rubber

6 C- 3G-U 99-107 Generator #3 - Lube Qil

1 G- 413-E-1 83-91 Degressing 400 Hz Supply Vent Gasket, Paper/Felt

2 A- 450-E 115-122 AC #4 Mach Rm Supply Vent Gasket, Rubber, Blk & White

3 C- 467-AT 123-131 Passage Pipe Hangar Rubber, Blk

4 C- 472 1/2-4AL 136-138 DC Div Office Vent Gasket, Rubber, Blk & White

5 B- 487-E 208-216 Stbd Steering Rm - Armored Cable, 1" Blk

6 B- 487-E 208-216 Sibd Steering Am - Cable, 1/2" Gray PVC

7 C- 489-E 208-216 Stbd Aft Steering - Grease

8 4 C- 489-E 208-216 Stbd Aft Steering - Hydraulic Oil

9 B- 4A-1 107-115 1A Fire Room - Hydraulic Oil

10 B- 4B-2 115-123 4B Fire Room - Adhesive Tape, Dbl Back, Bk

11 B- 4B-2 115-123 4B Fire Room - Aluminized Paint

12 B- 4B-2 115-123 4B Fire Room - Hydraulic Oif

13 C- 4C-2 123-131 Fireroom - Adhesive Tape, Dbl Back, White

14 A- 4C-2 123-131 Fire Room Boiler Side, Port Aluminized Paint

15 C- 4M-2L 135-147 Engine Am #4 L/L Stbd Pump Lube Qi

16 C- 4M-2U 141-143 Engine Rm #4 - Armored Cable, 1" Bk 3

17 SB- 4M-2U 146-147 DCPO Office Inner Bulkhead Fiberglass Insulation, Yellow G200

1 5 A- 508-T 161-163 Univ Tie Down Mag Watertight Door Rubber <1

*Rows in gray indicate samples from planned Museum usage area.




TABLE 1l
RESULTS OF 1997-98 USS MIDWAY PCB SAMPLING

By Material and Deck Level Page 1 of 4
FCB SAMPLE LOCATION

MATERIAL ug/gm avg % DECK| Compartment Frame(s) Space Use Location
1 Acoust Insulat, Fiberglass, Yell 05 C- 0501-C 89-98 ASW Module - Inner Bulkhead
2 " " Yell 1 B- 107-1L 25-29 Lounge Quter Hull, Yellow
3 " " Yell 2 A- 218-8EL 126-128 Passage inner Bulkhead, Yellow
4 " N Bmn 2 B- 235-A 227-231 Medical Storeroom Quter Hull, Yellow
5 " N Yell 181 40 2 B- 2G-LU 75-83 Turbo Gen #2 Inner Bulkhead, Orange
1 | Adhesive Tape, Dbl Back, White 13 0z B- 0205-111.3A 180-187 Crew Berthing -
2 " " Bik 02 A- 0227-3L-2 115-118 Passage Starboard Side
3 " " Bik 1 104-L 5-9 Crew Living -
4 " " Bik 1 B- 106-L. 13-21 Crews Berths -
5 " N White 2 B- 212-2L. 184-185 Passage, Port/Stbd -
6 " " White 2 A- 225-1L1 202.208 WR Scullery -
7 " " - 2 C- 2G-LU 75-83 Turbo Gen #2 Blk Placard
8 " " Bik 4 B- 4B-2 115-123 4B Fire Room -
9 " " White 34 4 C- 4C-2 123-131 Fireroom -
10 " " Bik 16 26 20 1 C- Hangar 179 Hangar Bay Portside
1 Aluminized Paint 1 1 B- iA-1 107-115 1A Fire Room -
2 " " 3 2 B- 2C-1 91-99 2C Fire Room -
3 " " <1 2 B- 2M-LU 83-99 Engine Rm #2 Steam Valve, Aft Stbd Corner
4 " " 3 3 B- 3C-2 99-107 Fireroom Steam Valve
5 " " 26 3 3G-U 99-107 Generator #3 S8TG 3B
6 " " <1 4 B- 4B.2 115-123 4B Fire Room -
7 " " <1 4 B- 4C-2 123-131 Fire Room Boiler Side, Port
8 " " ] 5 0 1 B- Hangar 95 Hangar Bay Transformer, Sthd
1 Armored Cable, 1/2" Blk 01 C- 0113-13E 220-227 DCPC Shop -
2 " ! 1" Blk 01 A- 0117-4C 38-42 Air War Module -
3 " " 1" Blk 01 A- 0117-4C 38-42 Air War Module -
4 o " 1/2" Blk 02 B- 0214-24L 131-135 Strike Opns Ctr -
5 v " 2"Blk 0z B- 0222.CL 99-103 Flag Display -
6 " " 1" Blk 50 02 B- 0227-25C-2 124-127 Radar Rm #8 -




TABLE 1l

RESULTS OF 1997-98 USS MIDWAY PCB SAMPLING

By Material and Deck Level Page2of4
PCB SAMPLE LOCATION
MATERIAL avyg DECK Compartment Frame(s) Space Use Location
7 Armored Cable, 3" Blk ] 02 B- 0227-9L 117-119 OP/EX-FX00 -
8 ! " 1/2" Blk 02 B- 0227-9L 117-119 OP/FX-FX00 -
9 " " 34" Bk 03 B- 0303-L 99-103 Flight Deck Control -
10 v " 1" Blk 03 B- 0303-L 99-103 Flight Deck Control -
11 " Y 1"Blk 04 B- 0403-CE 101-106 Radar 2B OPE Div -
12 " " 3/8"Blk 05 B- 05-0115-C 88-92 Flag Plot -
13 " " 1/2" Blk 05 B- 05-0115-C 88-92 Flag Plot -
14 " " 3/4"Bik 05 B- 05011-5C 88-92 Pilot -
15 " " 3/4"Blk 1 B- 105-5-E 116-119 Repair 1B -
16 § " 1"Blk 1 A- 115-C-1 35-43 Radar SWBD Rm Fwd on C/L
17 " " 1" Blk 1 A- 115-C-1 33-35 Radar SWBD Rm Fwd on C/L
18 v " 3/4"Blk 40 2 C- 203-L 161-163 Armory Vestibule -
19 " " 13/16" Bl 23 2 C- 203-L 161-163 Armory Vestibule -
20 " " 12" Blk 2 A- 206-1AL 29-47 Crew Living -
21 " " 1-1/4" BIk 2 C- 208-A 163-175 Passage FR 170 Port
22 " " 1-5/8"Blk 2 C- 208-A 163-175 Passage FR 170 Port
23 " " 12" Blk 2 C- 208-A 163-175 Passage FR 170 Port
24 " " 7HE" Bk 2 C- 208-A 183-175 Passage FR 170 Port
25 " " 3/4"Blk 2 C- 208-A 163-175 Passage FR 170 Port
26 " " 1-1/8"Blk 2 C- 208-A 163-175 Passage FR 170 Port
27 " " 1/2" Bk 2 C- 212-2L 181-187 Passage -
28 " " 5/8"Blk 2 B- 2G-LU 75-83 Turbo Gen #2 Fwd C/L
29 " " 1"Bk 2 B- 2G-LU 75-83 Turbo Gen #2 Fwd STBD Carner
30 b i 1" Blk 4 C- 487-k 208-216 Stbd Steering Rm -
31 " " 3/8"Blk 1 Hangar Bay 173 Hangar FR 173 Port
32 " ! 1" BIk 133 38 4 SB 4M 2U 141-143 Engine Rm #4 -
1 Cable, Gray PVC, 5/16" 26 01 B- 0103-T 103-106 Passage -
2 " ! 172" 02 C- 0205-1/2-C 204-208 Transmitter #2 -
3 - T/ 05 B- 0501-C 89-98 ASW Module -
4 " A 1 A- 115-C-2 35-43 NTD Ctr Rm -
5 ! T 1 A- 115-C-2 35-43 CPU Room FR 38 C/L
6 § o2 1 A- 115-C-2 35-43 CPU Room FR 39 STBD
7 " Yooyt 30 29 4 C- 487-E 208-216 Stbd Steering Rm -




TABLE H

RESULTS OF 1997-98 USS MIDWAY PCB SAMPLING

By Material and Deck Level Page 3 of 4
PCB SAMPLE [LOCATION
MATERIAL avg DECK Compariment Frame(s) Space Use Location
1 Fiberglass Insulation, Yellow a1 A- 0117-2C 33-38 Combat Center -
2 " b " 02 B- 0214-24L 131-135 Strike Ops Cniil Overhead
3 " Y " 2 A- 210-ALZ 57-59 DCPO Office -
4 " " " 2 C- 232-EL-6 223-227 L.aundry Rm -
5 " ! " 112,240 60 4 SB 4M-2U 146-147 BCPO Office Inner Bulkhead
1. Gasket, Rubber, Blk & White 01 C- 0107-7E 208-216 #2 02N2 Machine Rm Supply Vent
2 Gasket, Rubber 01 B- 0110-8A " 29-30 DCPO Locker Exhaust Vent
3 Gasket, Rubber, Blk & White 02 C- 0202-12E 167-171 Arresting Gear #3 Exhaust Vent
4 Gasket, Rubber, Blk 02 C- 0202-13l. 151-159 Stanton Machine Rm Supply Vent
5 " " " 02 C- 0203-C 155-159 Transmitter Rm #1 Recirculation Vent
6 Gasket, Rubber, Blk 02 B- 0227-1C 111-115 Oceanographer Rm Supply Vent
7 " " " 04 04-03-CE 101-106 Radar Supply Vent
8 " " " 1 A- 126-k 67-71 Office Supply Vent
9 Gasket, Rubber, Blk & White 2 C- 201-1AL 147-155 Vent Supply Vent
10 Gasket, Rubber, Blk 2 C- 212-4E 185-187 Fan Room Supply Vent
11 Gasket, Rubber, Blk & White 2 A- 216-1L 67-75 Crew's Mess Supply Vent
12 Gasket, Rubber, Blk 2 B- 217-L 115-123 Passage Vent, FR 123
13 " N " 2 B- 218-2EL 126-135 Machine Shop Supply Vent
14 Gasket, Rubber 2 C- 225-1L 202-208 S.R. Scullery Exhaust Vent
15 Gasket, Rubber, Bik 2 C- 230-6EL 220-223 Office Supply Vent
16 b " Y 3 B- 3G-U 998-107 Generator Rm #3 Vent/Above SSTG 3B
17 Gasket, Paper/Felt .4 B- 413-E-1 83-91 Degressing 400 Hz Supply Vent
18 Gasket, Rubber, Blk & White 12 4 B- 450-E 115-122 AC #4 Mach Rm Supply Vent
19 " " " " 4 B- 472 1/2-4AL 136-139 DC Div Office Vent
20 Gasket, Rubber, Blk 426 35 1 Hangar 172 Hangar Bay Vent FR 172 Port
i Grease. 9 02 C- 0202-12E 171-175 Arresting Gear -
2 " 02 C- 0202-12E 167-171 Arresting Gear #3A -
3 ! 02 C- 0202-13L 151-157 Stanton Mach. Rm Stanton Post
4 b 15 25 02 C- 0202-19E 191-194 Arresting Gear #1 -
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TABLE Il

RESULTS OF 1897-98 USS MIDWAY PCB SAMPLING

By Material and Deck Level Page 4 of 4
PCB SAMPLE LOCATION
MATERIAL ugfgm avy DECK Compartment Frame(s) Space Use Location
1 Grease 1 A~ 10B-L 13-21 Crew's Berth Ovhd Port Capstan Shaft
2 " 1 FR- 138 138 Main Deck Sthd Elevator Rail
3 " 2 B- 2C-1 38-40 Fwd Store Con -
4 " 3 C- 309-E 126-135 B-218-2EL -
5 " 4 C- 489-E 208-216 Stbd Aft Steering -
6 " 34 33 1 Hangar FR 150 Catapault Tracks Port
1 Hydraulic Oil <1 2 B- 212-2AL 107-115 Paasage FR 108 Port Valve Sta
2 Y " <1 2 B- 2CA1 91-89 2C Fire Room -
3 Y i <1 3 C- 309-E - Aft Emerg DSL -
4 v " <1 4 C- 489-E 208-216 Stbd Aft Steering -
5 " " <1 4 B- 4A-1 107115 1A Fire Room -
6 " i <1 0 0 4 B- 4B-2 115-123 4B Fire Room -
1 Lube QOil <1 02 C- 0202-13L 151-159 Stanton Mach. Rm Gear Box
2 o <1 t A- 106-L 13-21 Crew's Berth Stbd Capstan Gearbox
3 "o <1 3 B- 3G-U 99-107 Generator #3 -
4 "o <1 0 0 4 B- 4M-2L 135-147 Engine Rm #4 L/L Stbd Pump
1 Rubber, Blk 22 01 B- 0103-T 103-106 Passage Wire Hangar
2 b b 4 02 C- 0205-1/2C 204-208 Transmitter Rm #2 Foundation Mount
3 " " 9 05 B- 05011-5C 88-92 Pilot House Electrical Channel
4 b " 1 C- 120-8E - Fan Room Watertight Door
5 " " 2 C- 203-L 161-163 Armory Vestibule Electrical Channel
6 " " 2 A- 206-1AL 44-47 Passage Electrical Channel
7 " " 2 C- 235-A 227-231 Medical Storeroom Hatch Gasket
8 " " 4 B- 487-AT 123-131 Passage Pipe Hangar
9 " " 5 C- 508-T 161-163 Univ Tie Down Mag Watertight Door
10 " " 7 10 10 1 Hangar 175 Hangar Bay Door Gasket




TABLE

|

Example Spreadsheet for Determining Number of Wipe Samples Needed

Deck Space To be Cleared Dimensions | Area | Spl |Total Area| No. 4-ft| #
Level Compariment 1.D. (Ft) {SqFt) |Grp| (SqFt) | Grids | Spl
09 |ECM Room #3 B-0903-3C 17 x 20 340 A 340 21 2
08 |Topof House B-0801-C 19 x 21 399 A 399 25 2
07 |Radio & ECM Rm #3 B-0703-11. 17 x 34 578 A 578 36 2

Radar Equip. Rm. B-0711-C 11x 18 198 B 198 12 2
06 | Radar Equip. Rm/ Pump Rm | B-0615-C/B-0617-C | 22x50 | 1,100 | A | 1,900 | 69 3
05 |Flag Bridge B-0501-1/2C 18 x 40 720 A 720 45 3
Radar Equip Rm B-0615-C 22 x50 1,100 B ! 1,100 689 3
04 |Radar Room | B-0401-5C 12x 35 420 A 420 26 | 3
02 [Avionics Shop#2 T | B-0201-126 | 18x28 | 504 ]
(Galley)| Avionics Shop#3 ] || B-020112E | 18x68 | 1,224 ]
Avionics Shop #12 B-0214-4E 17 x 56 952 A | 2,680 168 8
Processing Cfr B-0207-7C 17 x 49 833
Weapons Strike Opns B-0214-2-4L 18 x 20 360 B 360 23 3
01 [Crew ShwWCWIR [ AOIBL | 12x22 | 264 ] |
(Foc'sl) [CIC - Alr Warfare Control ] AD1I74C | 18x18 | 324 ]
CIC- Air Operations | AQ117-8C | 14518 | 252 |
SO Storeroom 1 ADIZT3A_ | 11x38 | 418 ]
SD Office & Production Cnirl A-0120-3L 20 x28 560 A 1,818 114 6
Crane Complex No. 22 — 16 x 17 272 8 272 17 2
1 Crew Living A-108-L 30 x 45 1350 A 1350 84 4
(Main) [CrewLiving T A0TAL ] 5:0x60 ] 3000
Avionics Shop ] A-107-2E/A107-4L/ | 18x20 | 360
Aviation mobile Repair | Ati0A | 30x40 | 1200 ]
Aviation Engine Repair/Welding C-121-E 30x35 1,050 B 5610 351 18
Passage .|| C134-AG/C138L | 6x65 | 390
Hangar Hangar Bay #1 95 x 350 33250 C | 33640 | 2103 | 105
Hangar Hangar Bay #2 100 x 275 | 27500 D | 27500 | 1,719 | 86
2 [Passage . | B214-2EUB218EL | 8x77 | 616 ]
Passage B-219-L 4x78 312 A 928 58 3
| Crews Mess/Weapons Assy | | B221AL [ 4x76 ] 304 ]
Crews Mess/Weapons Assy C-208-AL 15 x 50 750 B 1,054 66 3
Tnk C2itsEL | 12x17 [ 204
Officers Shw & Decon Sta3. | catrl | 23x28 | 644
Passage C-219-1L/1C-221-L 6x78 468 C 1 1,316 82 4
| Senior Officers Mess |} c2ial T 12x30 | 360
|Forward WardroomiMess | ca2ol | 24x48 ] 1152 ]
|Aft WardroomiMess 1 C26L 30 x40 | 1,200 _]
Crews Mess/\Weapons Assy C-320-T 20x 28 560 D | 3272 205 10
3 |Engine Roon #3 B-3M-1 | 38x50 | 1,900 | A | 1900 | 119 | &
TOTALS 86,071 85,238 5,327 271



FIGURE [: Example of Grid Layout for Random Seiection
of Sample Group A Wipe Sample Locations.
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USS MIDWAY
Determination of Areas for Proposed Public Access / Tour Spaces and Wipe Sampling
Page 1 of 2
Deck Dimensions| Area Areas by Deck || #4ft | # Spl by Deck
Level Compartment Former Use ! {Ft) (SqFt) | (SgFt) | (%) || Grids | Spl # %
{1) (2} (3} ! (4) {5) (8) {7} (8) 9) (10) (11)
09 B-903-3C ECM Room #3 17 x 20 340 340 0.3 21 3 3 044
08 B-0801-C Top of House 19 x 21 399 399 0.4 25 3 3 0.4
o7 B-0703-1L Radio & ECM Rm #3 17 x 34 578 36 4
B-0711-C Radar Equip. Rm. 11x18 198 776 0.7 12 3 7 1.0
06 B-0615-C Radar Equip/ Pump Rm 22 x 50 1,100 1,100 1.0 89 7 7 1.0
B-0617-C
05 B-0501-1/2C Flag Bridge 18 x 40 720 45 5
B-0615-C Radar Equip Rm 22 x50 4,100 1,820 1.7 89 7 12 1.7
04 B-401-5C Radar Room 12x 35 420 420 0.4 26 3 3 1.0
02 B-0201-12E Avionics Shop #2 17 x 30 510 32 3
(Galley) B-0201-12E Corrosion Cntrl Shop #3 13 x 18 234 15 3
8-0201-12E Avionics Shop #4 13x 26 338 21 3
B-0201-4E Avionics Shop #5 18 x 68 1,224 77 8
B-0201-4E Avionics Shop #6 18 x 58 1,044 65 6
B-0201-4E Avionics Shop #7 18x45 810 51 5
B-0214-4E Avionics Shop #8 17 x 58 286 62 8
B-0214-2 1/2E Avionics Shop #9 17 x 58 086 62 8
B-0214-4E Avionics Shop #10 17 x 68 1,156 72 7
B-0214-4E Avionics Shop #12 1 17x56 952 80 6
B-0222-CL " - .| Fiag Display/Decision Rm 17 x 40 680 43 4
B-207-7C Processing Cir 17 x 49 833 52 5
B-0201-1C Facilities Control 17 x 26 442 28 3
B-0214-2-4L Weapons Strike Opns 18 x 20 360 10,555 | 9.9 23 3 68 9.7
01 A-0117-2C CIC Display 20x 45 800 56 6
{Foc'sl) A-0116-L Crew Shw/WC/WIR 12x 22 264 17 3
417 1 CIC - Air Warfare Control 18 x 18 az4 20 |3
‘| Clc-Detrection Tracking 18 x 26 468 29 3
CIC- Air Operaticns 14 %18 252 16 3
CTAGHITSO0 4 Carrier Air Traffic Control 20x 28 560 35 3
A-0118-2A WRA Storage 14 x 30 420 26 3
A-118-0OE Avionics Shop #13 22 % 36 792 50 5
A-0127-1E Squadron Work Ctr 12x 18 2186 14 3
A-0125-1E Fan Room 10x12 120 8 3
A-0127-3A SD Storeroom 11 x 38 418 26 3
A-0120-2E Aviation Composite Mat!| Cir 20x 28 560 35 3
A-0129-3L SD Office & Production Cnirl 20 x 28 560 35 3
B-G114-AEL Chaff Pod Stowage/Maint Shop 7 x 17 289 6,143 5.8 18 2 46 6.6

G

//-2—2. = TR

Aot *F /ﬁ"gﬁzﬂv

_ L. f{}” e



TABLE |

USS MIDWAY
Determination of Areas for Proposed Pubilic Access / Tour Spaces and Wipe Sampling
Page 2 of 2 .
Deck Dimensions| Area Total Area || #4ft | # Spl by Deck -
Level Compartment Former Use Ft Sq Ft Sq Ft (%) | Grids | Spl # %
(1) 2) (3) (4) {5) {6) {7) 8 1@ [ {10y | (11}
Main A-108-L Crew Living 3G x45 1,350 84 8
(Hangar) A-107-11 Crew Living 5-0x60 3,000 188 19
A-107-2E/A, Avianics Shop 18 x 20 360 23 3 ;
A-107-4L, A-107-CE 0 -
A-110-A Aviation Mobile Repair 30 x 4G 1,200 75 7
Hangar Bay #1 | Hangar 95 x 350 | 33,250 2,078 | 208
Hangar Bay #2 Hangar 100 x 275 | 27,500 1,719 | 172
C-121-E Aviation Engine Repair/Welding 30x 35 1,080 66 7
" " 22x43 946 59 6 {1 @ -
! ! 30 x40 1,200 75 7 o
C-134-A6/C-138-L |Passage B x 65 390 24 3 -
C-128-AL/C-124-AL " 8x13 104 | 70,350 | 659 || 7 3 | 443 | .32 o
2 8.214-2EL/B-218-EL | Passage 8x 77 616 39 4
B-217-L " 4x 25 100 6 3
8-219-L " 4 %78 312 20 3
B-221-AL Crews Mess/Weapons Assy 48 x 76 3,648 228 23
B-223-AL Crews Mess/Weapons Assy 10x17 170 1 3
C-201-1AL Passage 15x 30 450 28 3
" " 6x17 102 6 3
" " 17 x 40 680 43 4 i
" " 13 x 20 260 16 3 -
C-204-1 Crews Mess/Weapons Assy 22 x 30 660 41 4
C-208-AL Crews Mess/Weapons Assy 15x 50 750 47 4
C-211-SEL Trunk 12 x 17 204 13 3
C-214-1L Senior Officers Mess 12 % 30 360 23 3
C-215.T Trunk 12 %17 204 13 3
C-217-L Officers Shw & Decon Sta 3. 23x 28 544 40 4
C-219-11/C-221-L |Passage 6x78 468 29 3
C-220-L Forward Wardroom/Mess 24 x 48 1,152 72 7
C-223-L Passage 4x28 112 7 3
C-226-L Aft Wardroom/Mess 30 x40 1,200 75 7
C-320-T Crews Mess/\Weapons Assy 20x 28 580 35 4 .
" " 12 x 30 360 13,042 | 12.2 23 3 97 13.8
3 B-3M-1 Engine Room #3 - 38x50 | 1,900 | 1,900 | 1.8 {119 [ 12 | 12 1.7 -
GRANDTOTAL{106,815| 100 6,676 [ 701 | 701 | 101




TABLE Il

1967-98 USS MIDWAY PCB SAMPLING
Samples at 50 ppm PCBs or Greater by Material & L ocation®

SAMPLES COL SAMPLE PCB SAMPLE LOCATION
Total | #2680 | % Material | Use [ Descriplion uglgm | Avg | DECK] Compariment [ Site
(1 [ (3} (4} {5} {7} 8) [E)] (10) (1)
Insulation Electrical Cable "Bk Ui O EAL i ot $ia
" 1.’2" Blk 110 02 B- 0214—24L— Stnke Opns Ctr "
" 1" Blk 70 Y02 B- 0227-25C-2 - Radar rm #8 "
" 12"Blk 460 02 B- 0227-9L - OP/FX00 "
* 318"Bk 270 05 B- 05-0115-C - Flag Plot "
" 1/2" Blk 390 05 B- 05-0115-C - Flag Plot "
" 1" Blk 200 1 A- 115-C-1 - Radar Sw Bd Rm Fwd an C/L
" 1" Bik 240 1 A- 115-C-1 - Radar Sw Bd Rm Fwd on CiL
- 1/2" Blk 65 2 A~ 206-1AL - Crew Living Not Stated
! 1-1/4" Blk 47 2 C- 2084-\ Passage FR 170 F'orl
SSage
" 5/8" Blk 1,100 2 B- 2G-LU - Turbo Gen #2 Fwd Gl
" 1" Blk 270 2 B- 2G-LU - Turbo Gen #2 Fwd STBD Corner
Gray PVC, 172" 56 1 A- 115-C-2 - CPU Rm FR 38 C/L
39 18 46.2 Gray PVC, 172" 54 170 1 A- 115-C-2 - CPU Rm FR 30 STBD
Insulation Acousticat brn fibergiass 790 2 B- 235-A - Medical Storeroem Quter Hull, Yellow
Acoustical yell fiberglass 68 2 B- ZG LU - Turbo Gen #2 Inner Blkhd Orange
Vibration Damp i A B T2 7
“ yell fi berglass 1,000 2 C- 232-EL-6 Laundry Noi Staleci
10 5 50 " yell fiberglass 200 112,412 4 SB 4M-2U - DCPO Office Inner Bulkhead
Gaskets / Seals Vent Rubber, Blk 110 02 C- 0202-13L - Stanton Mach. Rm Supply Ven!
Rubber, Btk 56 2 C- 212-4E - Fan Rm Supply Vent
Rubber, Blk & Wh 7,400 2 A- 216-1L - Crew's Mess Supply Veni
Rubber, Blk 110 2 B- 2171, - Passage Vent @ FR 123
Rubber, Blk 220 2 C- 230-6EL - Office Supply Vent
Rubber, Blk & Wh 340 4 B- 472 1/2-4AL - DC Div Office Vent
20 8 40 :Riibber;: Blk ) iga MeRkED FRAT
Lubricant Grease Stanton Post
Qil Port Capstan Shaft
10 3 30 CGiease : f i
10 1o o | Oil [ Hydraukciiube | =i | | | ]
8 | o | o | Paint i i Aluminized <1 | | | |
10 {1 [ 10 ] Rubber | [ Rubber, Blk 55 1 55 | 4 | B 4B67-AT - Passage i Pipe Hangar |
Tape Adhesive | Double Back Tape Adhesive Coating 55 2 B- 242-2L - Port/Stbd Passage Not Stated
10 2 20 " 68 62 4 B- 48-2 - Fire room "
117 ar 316

* Gray highlighted rows indicate samples from comparments proposed for public access.



TABLE IlI
SUMMARY OF TABLES | & Il, 1997-98 USS MIDWAY PCB SAMPLING
Samples Exceeding 45 ppm PCBs by Material & Location

SAMPLES COL PCB SAMPLE LOCATION
# | Tot'al I % MATERIAL* ug/gm |DECK Compartment [ Location
(1):1._.(2) (3) 4) (5) (6) (7) (8)
Acoust Insulat, Fiberglass, brn 790 2 |B- 235-A - Medical Storeroom Outer Hull, Yellow
2 5 40 Acoust Insulat, Fiberglass, yell 68 2 |B- 2G-LU - Turbo Gen #2 Inner Blkhd, Orange
Adhesive Tape, Dbl Back, Wh 55 2 |B- 212-2L - Port/Stbd Passage Not Stated
2 10 20 |Adhesive Tape, Dbl Back, Blk 68 4 |B- 4B-2 - Fire room "
i Armored Cable, 1" Blk 72 01 |A- 0117-4C - Air war Module 3
! " 1/2"Blk 110 02 |B- 0214-24L- Strike Opns Ctr "
" " 1"Blk 70 02 |B- 0227-25C-2 - Radar rm #8 "
" " 1/2"Blk 460 02 |B- 0227-9L - OP/FX00 W
" " 3/8"Blk 270 05 |B- 05-0115-C - Flag Plot p
" " 1/2"Blk 390 05 |B- 05-0115-C - Flag Plot "
il " 1" Blk 200 1 |A- 115-C-1 - Radar Sw Bd Rm Fwd on C/L
B " 1" Blk 240 1 |A- 115-C-1 - Radar Sw Bd Rm Fwd on C/L
! " 1/2"Blk 65 2 |A- 208-1AL - Crew Living Not Stated
" " 1-1/4" Blk 47 2 |C- 208-A - Passage FR 170 Port
= " 1-5/8" Blk 47 2 |C- 208-A - Passage FR 170 Port
3 " 1/2"Blk 100 2 |C- 208-A - Passage FR 170 Port
" " 7/162" Blk 46 2 |C- 208-A - Passage FR 170 Port
N " 3/4"Blk 50 2 |C- 208-A - Passage FR 170 Port
K " 1-1/8"Blk 63 2 |C- 208-A - Passage FR 170 Port
y " 1/2"Blk 110 2 |C- 212-2L - Passage Not Stated
" 5/8"Blk 1,100 2 |[B- 2G-LU - Turbo Gen #2 Fwd C/L
i w1 Blk 270 2 |B- 2G-LU - Turbo Gen #2 Fwd STBD Corner
] Cable, Gray PVC, 1/2" 56 1 |A- 115-C-2 - CPURm FR 38 C/L
20 32’4 62.5 |Cable, Gray PVC, 1/2" 54 1 |A- 115-C-2 - CPU Rm FR 39 STBD
Fiberglass Insulation, Yel. 560,000 | 01 |A- 0117-2C - Combat Ctr Not Stated
Fiberglass Insulation, Yel. 1,000 2 |C- 232-EL-6 - Laundry Not Stated
3 5 60 Fiberglass Insulation, Yel. 200 4 BB 4M-2U - DCPO Office Inner Bulkhead
Gasket, Rubber, Blk 110 02 |C- 0202-13L - Stanton Mach. Rm Supply Vent
Gasket, Rubber, Blk 56 2 |C- 212-4E - Fan Rm Supply Vent
Gasket, Rubber, Blk & White 7,400 2 |A- 216-1L - Crew's Mess Supply Vent
Gasket, Rubber, Blk 110 2 |B- 217-L - Passage Vent @ FR 123
Gasket, Rubber, Blk 47 2 |B- 218-2EL - Machine Shop Supply Vent
Gasket, Rubber, Blk 220 2 |C- 230-6EL - Office Supply Vent
Gasket, Rubber, Blk & White 340 4 |B- 472 1/2-4AL - DC Div Office Vent
8 20 40 Gasket, Rubber, Blk 51 1 Hangar Vent @ FR 172
Grease. 64 02 |C- 0202-13L - Stanton Mach Rm Stanton Post
Grease (Qil) 91 1 |A- 106-L- Crew's Berth Port Capstan Shaft
3 10 30 Grease 93 1 Hangar - Catapault Tracks Port
{11 10 | 10 ]Rubber, Bk | 55 | 4 |B- 467-AT - Passage | Pipe Hangar |

* Aluminized paint 26 ppm or less. Hydraulic and luble oil <1 ppm.
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TABLE Il

RESULTS OF 1997-98 USS MIDWAY PCB SAMPLING

By Material and Deck Level Page 1 of 4
PCB SAMPLE LOCATION

MATERIAL ug/gm avg DECK| Compartment Frame(s) Space Use Location
1 Acoust Insulat, Fiberglass, Yell 23 05 C- 0501-C 89-98 ASW Module Inner Bulkhead
2 " N Yell <1 1 B- 107-1L 25-29 Lounge Outer Hull, Yellow
3 " " Yell 22 2 A- 218-8EL 126-128 Passage Inner Bulkhead, Yellow
4 " " Bm 2 B- 235-A 227-231 Medical Storeroom Outer Hull, Yellow
5 ! " Yell 68 181 2 B- 2G-LU 75-83 Turbo Gen #2 Inner Bulkhead, Orange
1 | Adhesive Tape, Dbl Back, White 13 02 B- 0205-11L3A 180-187 Crew Berthing -
2 " " Blk 3 02 A- 0227-3L-2 115-119 Passage Starboard Side
3 " " Blk 22 1 104-L 5-9 Crew Living -
4 " " Bik 39 1 B- 106-L 13-21 Crews Berths -
5 " " White 55 2 B- 212-2L 184-185 Passage, Porl/Sthd -
6 " " White 10 2 A- 225-1L1 202-208 WR Scullery -
7 " " - 5 2 C- 2G-LU 75-83 Turbo Gen #2 Blk Placard
8 " " Blk 68 4 B- 4B-2 115123 4B Fire Room -
9 " " White 34 4 C- 4C-2 123-131 Fireroom -
10 " " Blk 16 26 1 C- Hangar 179 Hangar Bay Portside
1 Aluminized Paint 1 1 B- 1A-1 107-115 1A Fire Room -
2 " Y 3 2 B- 2C-1 91-99 2C Fire Room -
3 " Y <1 2 B- 2M-LU 83-99 Engine Rm #2 Steam Valve, Aft Stbd Corner
4 " Y 3 3 B- 3C-2 99-107 Fireroom Steam Valve
5 " " 26 3 3G-U 99-107 Generator #3 S8TG 3B
6 " " <1 4 B- 4B-2 115-123 4B Fire Room -
7 " " <1 4 B- 4C-2 123-131 Fire Room Boiler Side, Port
8 " " 9 5 1 B- Hangar 95 Hangar Bay Transformer, Stbd
1 Armored Cable, 1/2" Blk 5 01 C- 0113-13E 220-227 BCPC Shop -
2 " " 1" Blk 22 o1 A- 0117-4C 38-42 Air War Module -
3 " " 1" Bk 72 01 A- M17-4C 38-42 Air War Module -
4 " " 1/2" Blk 110 02 B- 0214-24L 131-135 Strike Opns Ctr -
5 " " 2" Bik 29 02 B- 0222-CL 99-103 Flag Display -
6 " " 1" Blk 70 02 B- 0227-25C-2 124-127 Radar Rm #8 -
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PCB SAMPLE LOCATION
MATERIAL ug/gm avg DECK Compartment Frame(s) Space Use Location

7 Armored Cable, 3" Blk 9 02 B- 0227-9L 117-119 OP/FX-FX00 -

8 Y " 1/2" Blk 460 02 B- 0227-9L 117-119 OP/FX-FX00 -

9 " " 3/4" Blk 14 03 B- 0303-L 99-103 Flight Deck Control -

10 " " 1" Blk 8 03 B- 0303-L 99-103 Flight Deck Control -

11 L " 1" Blk 22 04 B- 0403-CE 101-106 Radar 2B OPE Div -

12 5 " 3/8"Blk 270 05 | B- 05-0115-C 88-92 Flag Plot -

13 " " 1/2" Blk 390 05 B- 05-0115-C 88-92 Flag Plot -

14 " " 3/4" Blk 28 05 B- 05011-5C 88-92 Pilot -

15 " " 3/4"Blk 30 1 B- 105-5-E 116-119 Repair 1B -

16 X " 1"Blk 200 1 A- 115-C-1 35-43 Radar SWBD Rm Fwd on C/L
17 B " 1"Bk 240 1 A- 115-C-1 33-35 Radar SWBD Rm Fwd on C/L
18 " " 3/4" Blk 40 2 C- 203-L 161-163 Armory Vestibule =

19 " " 13/16" Blk 23 2 | C-203-L 161-163 Armory Vestibule -
20 " " 1/2"Blk 65 2 A- 206-1AL 29-47 Crew Living -
21 n " 1-1/4" Bk 47 2 | C- 208-A 163-175 Passage FR 170 Port
22 " ' 1-5/8" Blk 47 2 C- 208-A 163-175 Passage FR 170 Port
23 " " 1/2" Blk 100 2 C- 208-A 163-175 Passage FR 170 Port
24 " " 7/16" Blk 46 2 | C- 208-A 163-175 Passage FR 170 Port
25 " . 3/4" Blk 50 2 C- 208-A 163-175 Passage FR 170 Port
26 " " 1-1/8"Blk 63 2 | ¢ PogA 163-175 Passage FR 170 Port
27 . " 1/2"Blk 110 2 G- 223l 181-187 Passage -

28 h " 5/8"Blk 1,100 2 B- 2G-LU 75-83 Turbo Gen #2 Fwd C/L
29 " " 1" Blk 270 2 B- 2G-LU 75-83 Turbo Gen #2 Fwd STBD Corner
30 » " 1"Blk 31 4 | C- 487-E 208-216 Stbd Steering Rm -

31 " " 3/8"Blk 13 1 Hangar Bay 173 Hangar FR 173 Port
32 " " 1"Blk 3 133 4 | SB 4M2U 141-143 Engine Rm #4 -

1 Cable, Gray PVC, 5/16" 26 01 B- 0103-T 103-106 Passage -

2 " " 172" 4 02 C- 0205-1/2-C 204-208 Transmitter #2 g

3 " " 3/8" 43 05 B- 0501-C 89-98 ASW Module -

4 " " 2" 12 1 A- 115-C-2 35-43 NTD Ctr Rm -

5 = " 1/2" 56 1 A- 115-C-2 35-43 CPU Room FR 38 C/L
6 " " 1/2" 54 1 A- 115-C-2 35-43 CPU Room FR 39 STBD
7 " " 1/2" 13 30 4 C- 487-E 208-216 Stbd Steering Rm -
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1 Fiberglass Insulation, Yellow 560,000 01 A- 0117-2C 33-38 Combat Center -
2 " " " <1 02 B- 0214-24L 131-135 Strike Ops Chntrl Overhead
3 " " " <1 2 A- 210-AL2 57-59 DCPO Office -
4 " " b 1,000 2 C- 232-EL-6 223-227 Laundry Rm -
5 " " B 200 112,240 4 SB 4M-2U 146-147 DCPO Office Inner Bulkhead
1 Gasket, Rubber, Blk & White <1 01 C- 0107-7E 208-216 #2 02N2 Machine Rm Supply Vent
2 Gasket, Rubber 19 01 B- 0110-8A 29-30 DCPO Locker Exhaust Vent
3 Gasket, Rubber, Blk & White 8 02 C- 0202-12E 167-171 Arresting Gear #3 Exhaust Vent
4 Gasket, Rubber, Blk 110 02 C- 0202-13L 151-159 Stanton Machine Rm Supply Vent
5 " " " 35 02 C- 0203-C 155-159 Transmitter Rm #1 Recirculation Vent
6 Gasket, Rubber, Blk 13 02 B- 0227-1C 111-115 Oceanographer Rm Supply Vent
7 " " " 43 04 04-03-CE 101-106 Radar Supply Vent
8 " " " 10 1 A- 126-E 67-71 Office Supply Vent
9 Gasket, Rubber, Blk & White 6 2 C- 201-1AL 147-155 Vent Supply Vent
10 Gasket, Rubber, Blk 56 2 C- 2124E 185-187 Fan Room Supply Vent
11 Gasket, Rubber, Blk & White 7,400 2 A- 216-1L 67-75 Crew's Mess Supply Vent
12 Gasket, Rubber, Blk 110 2 B- 217-L 115-123 Passage Vent, FR 123
13 " " " 47 2 B- 218-2EL 126-135 Machine Shop Supply Vent
14 Gasket, Rubber 3 2 C- 225-1L 202-208 S.R. Scullery Exhaust Vent
15 Gasket, Rubber, Blk 220 2 C- 230-6EL 220-223 Office Supply Vent
16 " * . 32 3 B- 3G-U 99-107 Generator Rm #3 Vent/Above SSTG 3B
17 Gasket, Paper/Felt 14 4 B- 413-E-1 83-91 Degressing 400 Hz Supply Vent
18 Gasket, Rubber, Blk & White 12 4 B- 450-E 115-122 AC #4 Mach Rm Supply Vent
19 " " " " 340 4 B- 472 1/2-4AL 136-139 DC Div Office Vent
20 Gasket, Rubber, Blk 51 426 1 Hangar 172 Hangar Bay Vent FR 172 Port
1 Grease. 9 02 C- 0202-12E 171-175 Arresting Gear -
2 " <1 02 C- 0202-12E 167-171 Arresting Gear #3A -
3 " 64 02 C- 0202-13L 151-157 Stanton Mach. Rm Stanton Post
4 5 <1 15 02 C- 0202-19E 191-194 Arresting Gear #1 -
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MATERIAL ugigm avg | DECK Compartment Frame(s) Space Use Location
5 Grease 91 1 A- 106-L 13-21 Crew's Berth Ovhd Port Capstan Shaft
6 " 7 1 FR- 138 138 Main Deck Stbd Elevator Rail
7 " <1 2 B- 2C1 38-40 Fwd Store Con -
8 " 15 3 C- 309-E 126-135 B-218-2EL -
9 " <1 4 C- 489-E 208-216 Stbd Aft Steering -
10 " 93 34 1 Hangar FR 150 Catapault Tracks Port
1 Hydraulic Oil <1 2 B- 212-2AL 107-115 Paasage FR 108 Port Valve Sta
2 " " <1 2 B- 2C-1 91-99 2C Fire Room -
3 " " <1 3 C- 309-E - Aft Emerg DSL -
4 " " <1 4 C- 489-E 208-216 Stbd Aft Steering “
5 " " <1 4 B- 4A-1 107-115 1A Fire Room -
6 " " <1 0 4 B- 4B-2 115-123 4B Fire Room -
1 Lube Qil <1 02 C- 0202-13L 151-159 Stanton Mach. Rm Gear Box
2 "o <1 1 A- 106-L 13-21 Crew's Berth Stbd Capstan Gearbox
3 "o <1 3 B- 3G-U 99-107 Generator #3 -
4 o <1 0 4 B- 4M-2L 135-147 Engine Rm #4 L/L Stbd Pump
1 Rubber, Blk 22 01 B- 0103-T 103-106 Passage Wire Hangar
2 " " 4 02 C- 0205-1/2C 204-208 Transmitter Rm #2 Foundaticn Mount
3 " " 9 05 B- 05011-5C 88-92 Pilot House Electrical Channel
4 " " <1 1 C- 120-8E - Fan Room Watertight Door
5 " " <1 2 C- 203-L 161-163 Armory Vestibule Electrical Channel
6 " " 4 2 A- 206-1AL 44-47 Passage Electrical Channel
7 v " <1 2 C- 235-A 227-231 Medical Storeroom Hatch Gasket
8 Y " 55 4 B- 467-AT 123-131 Passage Pipe Hangar
9 " v <1i 5 C- 508-T 161-163 Univ Tie Down Mag Watertight Door
10 " Y 7 10 1 Hangar 175 Hangar Bay Door Gaskef




TABLE IlI
SUMMARY OF 1997-98 USS MIDWAY PCB SAMPLING
For Samples Exceeding 45 ppm PCBs by Material & Location

SAMPLE LOCATION PCB |SAMPLES COL
DECK| Compartment I Location MATERIAL* uglgm | # [Total| %
(1) (2) (3) (4) (5) 1) | (7) | (8)
2 |B- 235-A - Medical Storeroom Quter Hull, Yellow | Acoust Insulat, Fiberglass, brn 790
2 |B- 2G-LU - Turbo Gen #2 Inner Blkhd, Orange | Acoust Insulat, Fiberglass, yell 68 2 5 40
2 [B- 212-2L - Port/Stbd Passage Not Stated Adhesive Tape, Dbl Back, Wh 55
4 |B- 4B-2 - Fire room " Adhesive Tape, Dbl Back, Blk 68 2 |10 | 20
01 |A- 0117-4C - Air war Module . Armored Cable, 1" Blk 72
02 |B- 0214-24L- Strike Opns Ctr " " " 1/2"Blk 110
02 |B- 0227-25C-2 - Radar rm #8 " ! " 1"Blk 70
02 [B- 0227-9L - OP/FX00 " " " 1/2"Blk 460
05 |B- 05-0115-C - Flag Plot . " " 3/8"Blk 270
05 |B- 05-0115-C - Flag Plot B " " 1/2"Blk 390
1 |A- 115-C-1 - Radar Sw Bd Rm Fwd on C/L ¥ " 1"Blk 200
1 |A- 115-C-1 - Radar Sw Bd Rm Fwd on C/L i " 1"Blk 240
2 |A- 206-1AL - Crew Living Not Stated 4 " 1/2"Blk 65
2 |C- 208-A - Passage FR 170 Port " " 1-1/4" Blk 47
2 |C- 208-A - Passage FR 170 Port “ " 1-5/8" Blk 47
2 |C- 208-A - Passage FR 170 Port " " 1/2"Blk 100
2 |C- 208-A - Passage FR 170 Port " " 7/162" Blk 46
2 |C- 208-A - Passage FR 170 Port . " 3/4"Blk 50
2 |C- 208-A - Passage FR 170 Port " " 1-1/8" Blk 63
2 |C- 212-2L - Passage Not Stated " " 1/2"Blk 110
2 |B- 2G-LU - Turbo Gen #2 Fwd C/L ! " 5/8"Blk 1,100
2 |B- 2G-LU - Turbo Gen #2 Fwd STBD Corner " " 1"Blk 270
1 |A- 115-C-2 - CPU Rm FR 38 C/L Cable, Gray PVC, 1/2" 56
1 |A- 115-C-2 - CPURm FR 39 STBD Cable, Gray PVC, 1/2" 54 20 | 32 |62.5
01 |A- 0117-2C - Combat Ctr Not Stated Fiberglass Insulation, Yel. 560,000
2 |C- 232-EL-6 - Laundry Not Stated Fiberglass Insulation, Yel. 1,000
4 BB 4M-2U - DCPO Office Inner Bulkhead Fiberglass Insulation, Yel. 200 3 5 | 60
02 |C- 0202-13L - Stanton Mach. Rm Supply Vent Gasket, Rubber, Blk 110
2 |C- 212-4E - Fan Rm Supply Vent Gasket, Rubber, Blk 56
2 |A- 216-1L - Crew's Mess Supply Vent Gasket, Rubber, Blk & White 7,400
2 |B- 217-L - Passage Vent @ FR 123 Gasket, Rubber, Blk 110
2 |B- 218-2EL - Machine Shop Supply Vent Gasket, Rubber, Blk 47
2 |C- 230-6EL - Office Supply Vent Gasket, Rubber, Blk 220
4 |B- 472 1/2-4AL - DC Div Office Vent Gasket, Rubber, Blk & White 340
1 Hangar Vent @ FR 172 Gasket, Rubber, Blk 51 8 20 | 40
02 |C- 0202-13L - Stanton Mach Rm Stanton Post Grease. 64
1 |A- 106-L- Crew's Berth Port Capstan Shaft | Grease (Qil) 91
1 Hangar - Catapault Tracks Port Grease 93 3 | 10 30
| 4 |B- 467-AT - Passage | Pipe Hangar | Rubber, Blk 55 |1 [ 10 | 10 |

* Aluminized paint 26 ppm or less. Hydraulic and luble oil <1 ppm.





